STATE OF CALI FORNI A Bl D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 05/ 08/ 02 I'N SUTTER, YOLO AND YUBA COUNTI ES 05/ 16/ 02
CONTRACT NUMBER 03-3C0704 AT VARI QUS LOCATI ONS CONTRACT CODE 'C '
LOCATI ON 03- YUB- 20- 8. 2/ 10. 2 14 CONTRACT | TEMS

RESURFACE ASPHALT CONCRETE FEDERAL Al D NONE

GOALS: M NORITY BUSI NESS ENTERPRI SES - 0. 0% WOMVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

POSALS | SSUED 12 FUND TOTAL HA22 730, 000 TOTAL NUMBER OF WORKI NG DAYS 30
BER OF BIDDERS 6 ENG NEERS EST 605, 000. 00 AMOUNT UNDER 181, 981. 00 PERCENT UNDER EST 30. 08
GRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAMVE/ ADDRESS/ LOCATI ON)
1 423, 019. 00 6 TElI CHERT CONSTRUCTI ON 530 406-4200 CC PREF CLAlI MED
00000008
P O BOX 1890 FAX 530 406-4299
DAVIS CA 95617-1890
2 439, 355. 00 3 BALDW N CONTRACTI NG COVPANY 530 742-5141 CC PREF CLAI MED
I NC 00091712
P O BOX 311 FAX 530 742-3916
MARYSVI LLE CA 95901
3 478, 214. 40 4 VI NTAGE PAVI NG CO I NC 530 795-0132 SB PREF CLAI MED
00709237
P O BOX 461 FAX 530 795-5734 BID I'S OVER SBP
W NTERS CA 95694 PREFERENCE LIM TS
4 513, 640. 00 5 TOM MAYO CONSTRUCTI ON | NC 209 943-6248 SB PREF CLAI MED
00388077
4735 E FREMONT ST FAX 209 943-1854 BID I'S OVER SBP
STOCKTON CA 95215 PREFERENCE LIM TS
5 575, 660. 50 2 CRI CONSTRUCTI ON SERVI CES 530 343-4419 SB PREF CLAI MED
00744557
1769 FOREST GLEN ROAD FAX 530 876-8406 BID IS OVER SBP

PARADI SE CA 95969 PREFERENCE LIM TS



03-3C0704
03- YUB- 20- 8
05/ 08/ 02

588, 320. 00

1

JAEGER CONSTRUCTI ON | NC

P O BOX 1300
YUBA CITY CA 95992

Bl D211
PACE 2
05/ 16/ 02

530 673-3885 SB PREF CLAlI MED
00315798
FAX 530 673-8062 BID I S OVER SBP
PREFERENCE LIM TS



03-3C0704
03- YUB- 20- 8
05/ 08/ 02

DER | D NAME AND ADDRESS

Bl D211

PACE 3

05/ 16/ 02
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CENTRAL STRI PI NG SERVI CES
RANCHO CORDOVA CA

G AND L TRAFFI C SERVI CES
REDDI NG CA

MURELCO ELECTRI CAL CONSTRUCTI ON
PO NT RI CHVOND CA

STRI Pl NG

CONSTRUCTI ON AREA SI GNS

MODI FI ED SI GNAL AND LI GHTI NG



03-3C0704
03- YUB- 20- 8
05/ 08/ 02

DER | D NAME AND ADDRESS

Bl D211

PACE 4

05/ 16/ 02
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL STRI PI NG
RANCHO CORDOVA CA

MURELCO ELECTRI C
PO NT RI CHVOND CA

DER | D NAME AND ADDRESS

I TEM5S 2 AND 8 THRU 13

| TEM 14 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BOBBI E MACK GRI NDI NG
VI SALI A CA

CENTERLI NE STRI PI NG
ELK GROVE CA

G AND L TRAFFI C SERVI CES
REDDI NG CA

MURELCO ELECTRI CAL CO
PO NT RI CHMOND CA

DER | D NAME AND ADDRESS

COLD PLANE AND GRI NDI NG

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DR
RANCHO CORDOVA CA 95742

G AND L TRAFFI C SERVI CES
20250 SKYPARK DR STE B
REDDI NG CA 96003

TI NUED ON NEXT PAGE

I TEM5 2 AND 8 THRU 13 ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)



03-3C0704 Bl D211

03- YUB- 20- 8 PACE 5

05/ 08/ 02 05/ 16/ 02
LI'ST OF SUBCONTRACTORS

DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 RI CHARD A HEAPS ELECTRI CAL CONTRACTOR | NC | TEM 14
8909 FLORI N ROAD
SACRAMENTO CA 95829

THOVAS AND PRATT H GHWAY SPECI ALTY SERVI CES | NC PORTABLE CHANGEABELE MESSAGE S| GN ( PARTI AL)
1564 A FI TZGERALD DR
PI NOLE CA 94564

WESTERN STABI LI ZATI ON COLD PLANE ASPHALT CONCRETE PAVEMENT ( PARTI AL)
395 | NDUSTRI AL WAY
DI XON CA 95620

WESTERN STABI LI ZATI ON REPLACE ASPHALT CONCRETE SURFACE ( PARTI AL)

395 | NDUSTRI AL VWAY
DI XON CA 95620

DER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CENTRAL STRI PING I NC STRI PI NG AND TRAFFI C CONTROL ( PARTI AL)
RANCHO CORDOVA CA

G AND L TRAFFI C SERVI CES TRAFFI C CONTROL
20250 SKY PARK DRI VE STE B
REDDI NG CA 96003

RON HALE CONSTRUCTI ON I NC ASPHALT CONCRETE
P O BOX 795
SHASTA LAKE CA 96019



03-3C0704
03- YUB- 20- 8
05/ 08/ 02

DER | D NAME AND ADDRESS

Bl D211

PACE 6

05/ 16/ 02
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL STRI PI NG
3489 LUYUNG DR
RANCHO CORDOVA CA 95742

M AND M ELECTRI C I NC
1600 AUBURN BLVD
SACRAMENTO CA 95815

TRAFFI C SOLUTI ONS
20250 SKYPARK DR STE B
REDDI NG CA 96002

WESTERN STABI LI ZATI ON
395 | NDUSTRI AL VWAY
DI XON CA 95620

STRI Pl NG

ELECTRI CAL

TRAFFI C CONTROL AND SI GNS

GRI NDI NG



03-3C0704 Bl D211

03- YUB- 20- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 08/ 02 05/ 16/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 2, 500. 00* 2,500. 00
2 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
3 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 10, 000. 00* 10, 000. 00
4 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 88 40. 00 3,520. 00
5 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TOWN 36 300. 00 10, 800. 00
6 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1,210 200. 00 242, 000. 00
7 390102 ASPHALT CONCRETE (TYPE A) TOWN 1, 140 47.00 53, 580. 00
8 840515 THERMOPLASTI C PAVENENT MARKI NG M2 200 32.00 6, 400. 00
9 840560 THERMOPLASTI C TRAFFI C STRI PE M 11, 400 . 60 6, 840. 00

( SPRAYABLE)

10 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,610 1.00 1, 610. 00
11 840563 200 MM THERVOPLASTI C TRAFFI C STRI PE M 65 2.00 130. 00
12 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5,180 . 80 4,144. 00

(BROKEN 10.98 M- 3.66 M

13 850111 PAVENENT MARKER ( RETROREFLECTI VE) EA 460 3.25 1, 495. 00

14 861497 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 55, 000. 00* 55, 000. 00

TOTAL 423, 019. 00



03-3C0704 Bl D211

03- YUB- 20- 8 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
05/ 08/ 02 05/ 16/ 02
------------------------------- R T L L R e Pl R TP TR e L e R PR TR OPE FETRTRPRTEREE LI CERTPTPERREES
SECOND TH RD | FOURTH FI FTH

Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
------------------------------- T et ety ey R L LR E L ePs
5, 000. 00* 5000. 00| 2, 500. 00* 2500. 00| 7, 900. 00* 7900. 00| 13, 000. 00* 13000. 00
33, 000. 00* 33000. 00] 53, 500. 00* 53500. 00| 46, 000. 00* 46000. 00| 43, 000. 00* 43000. 00
5, 000. 00* 5000. 00| 5, 100. 00* 5100. 00| 20, 000. 00* 20000. 00| 6, 500. 00* 6500. 00
25.00 2200. 00| 5.00 440. 00| 25.00 2200. 00| 31.50 2772.00
100. 00 3600. 00| 200. 00 7200. 00| 150. 00 5400. 00| 61. 00 2196. 00
215. 00 260150. 00| 225.00 272250. 00| 200. 00 242000. 00| 280. 50 339405. 00
47.00 53580. 00| 50. 00 57000. 00| 60. 00 68400. 00| 66. 75 76095. 00
34.00 6800. 00| 46. 00 9200. 00| 40. 00 8000. 00| 41. 00 8200. 00
.56 6384. 00| .52 5928. 00| .70 7980. 00| 1.10 12540. 00
2.10 3381. 00| 1.15 1851. 50| 1.00 1610. 00| 1.35 2173.50
4.00 260. 00| 6.50 422. 50| 2.00 130. 00| 180. 00 11700. 00
.50 2590. 00| .68 3522. 40| 1.00 5180. 00| 1.05 5439. 00
8.50 3910. 00| 5.00 2300. 00| 4.00 1840. 00| 4.00 1840. 00
53, 500. 00* 53500. 00| 57, 000. 00* 57000. 00| 97, 000. 00* 97000. 00| 50, 800. 00* 50800. 00

439, 355. 00 478, 214. 40 513, 640. 00 575, 660. 50



03-3C0704 Bl D211

03- YUB- 20- 8 SUMMARY OF REMAI NI NG BI DDERS PACE 9
05/ 08/ 02 05/ 16/ 02
SI XTH
BI D AMOUNT
2, 500. 00* 2500. 00
20, 000. 00* 20000. 00
6, 300. 00* 6300. 00
120. 00 10560. 00
140. 00 5040. 00
280. 00 338800. 00
100. 00 114000. 00
33.00 6600. 00
1.00 11400. 00
1.00 1610. 00
2.00 130. 00
1.50 7770. 00
3.50 1610. 00
62, 000. 00* 62000. 00

588, 320. 00



